सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA76954422871862R
Certificate Issued Date	:	20-Aug-2019 04:01 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0877974153926712R
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R I D L
Second Party	:	EXECUTIVE ENGINEER BBMP RR NAGAR DIVISION
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	400 (Four Hundred only)

MAHAVOSEVANA SOUHARDA PATTINA SAHAKARI NIYAMITHA YALAHANKA

Please write or type below this line

367/19-20

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered on this day 26th Nov 2019 between **Executive Engineer, Rajarajeshwari Nagara Division, BBMP,** (herein after called first party) and **Executive Engineer-3, Karnataka Rural Infrastructure Development Limited (KRIDL)** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust work of **Providing repairs maintenance infrastructures upgradation construction to BBMP School College Building in ward no 17** to KRIDL vide Technical Sanction No **CE/RRN/TS/173/2019-20 Dt 07.08.2019** Estimate amounting to **Rs. 40.00 Lakhs.**

EXECUTIVE ENGINEER-4
KRIDL BBMP DIVISION
BENGALURU-560 010

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at www.shcilestamp.com. Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

3. The Chief Engineer, BBMP has accorded Technical Sanction to estimate vide **CE/RRN/TS/173/2019-20 Dt 07.08.2019**

4. The Job code for the work is **017-19-000002** under Budget head **P-3285.**

5. The government of Karnataka in the notification DE 169 ಪೆಚ್ಚ-12/11 ದಿನಾಂಕ: 10.03.2011 ಮತ್ತು ಸರ್ಕಾರದ ಅಧೀನ ಕಾರ್ಯದರ್ಶಿ, ನಗರಾಭಿವೃದ್ಧಿ ಇಲಾಖೆ ಸಂಖ್ಯೆ: ಆಇ89 ಎಂಎನ್‌ವೈ/2011 ದಿನಾಂಕ: 11.03.2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(g).

THIS DEED WITNESS AS FOLLOWS

6. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Estimate amounting **Rs. 40.00 Lakhs (Rs. Forty Lakhs Only)** (only Schedule items) is prepared by BBMP Engineers based on the current 2018-19 PWD schedule of rates and approved data
rates and entrusted to including (12% GST + 4% (3%+1%) KRIDL Charges & Cess).

7. The work will be completed within **180 days** from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.

8. Defect liability period shall be **12 months** from the date of completion of work Except Natural Calamities.

9. a. If the rates of certain items of works not found in this PWD schedule of rates then the same shall be obtained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS&DB.
b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of the work.

11. BBMP shall prepare bill, which will be certified by the Executive Engineers, once in a month and shall be sent to account section for payment.

12. Finai bill shall be prepared by BBMP and be certified by Executive Engineer. The BBMP shall clear the bill within 30 days from the date of submission of bill.

13. Service taxes are to be paid if applicable.

14. The Commissioner Order no: Comm/PR/1629/18-19 Dt: 18.08.2018 ವಾಹನ ಸಂಚಾರ ನಿರ್ಬಂಧಿಸಿರುವ ರಸ್ತೆಗಳಲ್ಲಿ/ ಕಾಮಗಾರಿಗಳ ಸ್ಥಳಗಳಲ್ಲಿ ಅನುಷ್ಠಾನಗೊಳ್ಳುತ್ತಿರುವ ಕಾಮಗಾರಿಗಳನ್ನು ಮೂರು ಪಾಳಯಲ್ಲಿ ಶೀಘ್ರಗತಿಯಲ್ಲಿ ಅನುಷ್ಠಾನಗೊಳಿಸಲು ಸೂಚಿಸಿದೆ.

In case of any dispute regarding the nature and execution, satisfactory completion of work the payments between BBMP and KRIDL shall be referred to The Commissioner, BBMP, whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL BBMP DIVISION
BENGALURU-560 010

First Party

Witness :-

Assistant Executive Engineer,
R.R. Nagar, Sub-divis
KRIDL, BBMP, Bang.

Scanned by CamScanner